

# Job Estimate Sheet

Contractor \_\_\_\_\_

We put this worksheet together to help you on your way to successful estimating. Use this to determine how your job will make you a profit. Start by doing a sketch of the job and fill in all of the job information. Take it back to your office and begin your calculations for labor and material. Fax it to us and we'll help you with your material needs and reserve a delivery time.

[Large grid area for job sketch and calculations]															
---	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Salesman \_\_\_\_\_ Date \_\_\_\_\_

Owner \_\_\_\_\_

Phone \_\_\_\_\_

Address \_\_\_\_\_

\_\_\_\_\_

**Job Address** \_\_\_\_\_

\_\_\_\_\_

Job Phone \_\_\_\_\_

Map Page \_\_\_\_\_

Start Date \_\_\_\_\_

**Building Type** \_\_\_\_\_

Access Limitations \_\_\_\_\_

One Story \_\_\_\_\_

Two Story \_\_\_\_\_

\_\_\_\_\_

**Shingle Material Needs    BUR Material Needs**

Total Squares \_\_\_\_\_

\_\_\_\_\_ Cap \_\_\_\_\_

Shingles \_\_\_\_\_ 11# \_\_\_\_\_

Plywood \_\_\_\_\_ 28# \_\_\_\_\_

Felt \_\_\_\_\_ Asphalt \_\_\_\_\_

Nails \_\_\_\_\_ Nails \_\_\_\_\_

Edge Metal \_\_\_\_\_ Edge Metal \_\_\_\_\_

Valley Metal \_\_\_\_\_ Coping \_\_\_\_\_

Flashings \_\_\_\_\_ Flashings \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_ Rock \_\_\_\_\_

\_\_\_\_\_ Torch Material \_\_\_\_\_

\_\_\_\_\_ Mastic \_\_\_\_\_

Mastic \_\_\_\_\_ Coatings \_\_\_\_\_

Labor Calculations for Men/Tearoff/Dumpsters/etc.	Day 1		Day 2		Day 3		Day 4		Day 5		Day 6		Day 7		Day 8		Day 9		Total	
	Hrs	Min	Hrs	Min	Hrs	Min	Hrs	Min	Hrs	Min	Hrs	Min	Hrs	Min	Hrs	Min	Hrs	Min	Hrs	Min